Wabash Commons Commercial Subdivision
Erosion Control and Site Clean-Up

T&M T&M T&M +
Contractor Name: Snow Fence Chain Link Fence Drivewa
ractorva (Submitted) (Checked) now ¢ nt ¢ weway Snow Fence
C&C Excavating Inc. $24,941.89 $24,619.29 $6,600.00 $26,400.00 $5,500.00 $31,219.29
Not sure is Addendum #1 was included
Fairfield Contractors Inc. $24,259.00 $24,259.00 $3,410.00 $10,846.00 $12,824.00 $27,669.00

Markup on material only (9.5%). No markup on Labor or T&M.

Atlas Excavating, Inc. $4,275.99 $27,310.23 $8,800.00 $35,200.00 $13,860.00 $36,110.23
Quote shows a 20% Markup not a 15%

R&W Contracting, Inc - $16,535.75 - $28,600.00 $23,400.00 -

T&M did not include some equipment and conservative estimates were used. The driveway does include Addendum #1.

Kreager Brothers $20,813.90 $20,813.90 $4,620.00 $16,720.00 $35,565.00 $25,433.90

F&K Construction Inc. $20,817.50 $20,817.50 $4,488.00 $16,874.00 $16,888.00 $25,305.50
Deduct $2,688 for concrete approach drive (6"), also add $500.00 for resetting gates. Bond information is also shown on the quote 1.5% (additional).

Milestone $29,834.51 $29,834.51 $4,950.00 $19,030.00 $20,750.00 $34,784.51

T&M + Chain
Link Fence

$51,019.29

$35,105.00

$62,510.23

$45,135.75

$37,533.90

$37,691.50

$48,864.51

T&M + Chain Link
Fence + Driveway

$56,519.29

$47,929.00

$76,370.23

$68,535.75

$73,098.90

$54,579.50

$69,614.51



Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

C&C Excavating Inc.

Number from Contractor

$21,688.60 Numbers add to be $21,694.60

Quantity Hours Rate Total
1 40 $36.30 $1,452.00
2 40 $47.16 $3,772.80
1 40 $49.32 $1,972.80
[ Labor | [ $7,197.60 |
1 1 $95.00 $95.00
1 20 $115.00  $2,300.00
1 1 $30.00 $30.00
1 8 $49.00 $392.00
1 40 $42.00 $1,680.00
1 40 $71.00 $2,840.00
1 40 $30.00 $1,200.00
1 6 $125.00 $750.00
[Equipment  $9,287.00 | [ $12,057.00 |
20 $13.25 $265.00
20 $11.25 $225.00
650 $3.00 $1,950.00
[ Material | [ $2,440.00 |
Sub-Total  $18,924.60
15% Mark-Up ~ $2,838.69 $3,253.29
| Total $21,763.29 | | $24,941.89 |
Sub-Total  $2,720.00
5% Mark-Up $136.00

|T&M Total

$24,619.29 |




Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

Fairfield

Number from Contractor

Quantity Hours Rate Total
1 40 $37.00 $1,480.00
2 40 $39.00 $3,120.00
1 40 $53.00 $2,120.00
| Labor  $6,720.00 [
1 1 $165.00 $165.00
1 20 $180.00 $3,600.00
1 1 $98.00 $98.00
1 8 $82.00 $656.00
1 40 $122.00 $4,880.00
1 40 $146.00 $5,840.00
1 40 $58.00 $2,320.00
1 6 $106.00 $636.00
[Equipment  $18,195.00 [
20 $15.95 $319.00
20 $13.70 $274.00
650 $2.70 $1,755.00
| Material  $2,348.00 [
Sub-Total $27,263.00
9.5% Mark-Up on Material Only ~ $223.06
| Total $27,486.06 | |
$3,320.00
Sub-Total  $3,320.00
5% Mark-Up $166.00

|T&M Total

$30,972.06

| $24,259.00




Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

Atlas Excavating Inc.

Quantity Hours Rate Total Number from Contractor
1 40 $36.03 $1,441.20
2 40 $45.27 $3,621.60
1 40 $63.43 $2,537.20
[ Labor $7,600.00 [ $226.03 |
1 1 $123.35 $123.35
1 20 $187.60  $3,752.00
1 1 $50.50 $50.50
1 8 $47.00 $376.00
1 40 $77.55 $3,102.00
1 40 $95.20 $3,808.00
1 40 $28.85 $1,154.00
1 6 $180.00  $1,080.00
[Equipment  $13,445.85 [ $790.05 |
20 $18.00 $360.00
20 $16.50 $330.00
650 $2.00 $1,300.00
[ Material [ $1,990.00 |
Sub-Total  $23,035.85 $3,006.08
15% Mark-Up  $3,455.38 $450.91
| Total $26,491.23 | $3,456.99 |
$780.00
Sub-Total $780.00
5% Mark-Up $39.00 Did not mark-up Subs

|T&M Total

$27,310.23

| $4,275.99 |




Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

Name:

Number from Contractor

Quantity Hours Rate
1 40 $20.00
2 40 $45.00
1 40 $48.00
| Labor | [
1 1 $40.00 $40.00
1 20 $45.00 $900.00
1 1 $30.00 $30.00
1 8 $20.00 $160.00
1 40 $30.00 $1,200.00 Did not include in Bid
1 40 $30.00 $1,200.00
1 40 $0.00 $0.00 Did not include in Bid
1 6 $90.00 $540.00
[Equipment  $4,070.00 | [ |
20 $17.00 $340.00
20 $15.00 $300.00
650 $1.50 $975.00
[ Material  $1,615.00 | [
Sub-Total $12,005.00
15% Mark-Up  $1,800.75
| Total $13,805.75 | | |
$2,600.00
Sub-Total  $2,600.00
5% Mark-Up $130.00

|T&M Total

$16,535.75 |




Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

Kreager Brothers Excavating Incorporated

Number from Contractor

Quantity Hours Rate Total
1 40 $34.85
2 40 $47.35
1 40 $49.75
[ Labor [ $7,172.00 |
1 1 $70.00
1 20 $102.00
1 1 $30.00
1 8 $23.65
1 40 $41.00
1 40 $45.65
1 40 $15.00
1 6 $110.00
[Equipment [ $7,055.20 |
20 $14.50
20 $12.50
650 $0.35
[ Material [ $767.50 |
Sub-Total $14,994.70
15% Mark-Up  $2,249.21

| Total

Sub-Total
5% Mark-Up

|T&M Total

$20,813.90 |




F&K Consruction

Quantity Hours Rate Total Number from Contractor

Laborer Hours 1 40 $40.00
Operator Hours 2 40 $40.00
Foreman Hours 1 40 $40.00

[ Labor | [ $6,400.00 |
Hitachi EX-200 Excavator Each 1 1 $90.00
Hitachi EX-300 Excavator Each 1 20 $100.00
Case 580L Backhoe Each 1 1 $55.00
CAT 246 Skid Steer Each 1 8 $40.00
CAT D4H Dozer Each 1 40 $60.00
CAT D5M Dozer Each 1 40 $65.00
Pick-Up Truck Each 1 40 $10.00
Lowboy Truck and Trailer Each 1 6 $50.00

[Equipment | [ $8,165.00 |
Rip-rap Tons 20 $14.50
#2 Aggregate Tons 20 $12.00
Silt Fence LF 650 $0.30

[ Material | [ $725.00 |

Sub-Total  $15,290.00
15% Mark-Up  $2,293.50

| Total | | |

Subcontrator

Sub-Total  $3,080.00
5% Mark-Up $154.00

[Tam Total | [$20,817.50 |




Laborer
Operator
Foreman

Hitachi EX-200 Excavator
Hitachi EX-300 Excavator
Case 580L Backhoe

CAT 246 Skid Steer

CAT D4H Dozer

CAT D5M Dozer

Pick-Up Truck

Lowboy Truck and Trailer

Rip-rap
#2 Aggregate
Silt Fence

Subcontrator

Hours
Hours
Hours

Each
Each
Each
Each
Each
Each
Each
Each

Tons
Tons
LF

Milestone Contractors, LP

Number from Contractor

Quantity Hours Rate Total
1 40 $56.00
2 40 $72.00
1 40 $58.00
[ Labor [ $10,320.00 |
1 1 $100.00
1 20 $150.00
1 1 $50.00
1 8 $50.00
1 40 $60.00
1 40 $80.00
1 40 $30.00
1 6 $136.00
[Equipment [ $11,166.00 |
20 $14.00
20 $12.50
650 $1.50
[ Material [ $1,505.00 |
Sub-Total $22,991.00
15% Mark-Up  $3,448.65
| Total | |
Sub-Total  $3,233.20
5% Mark-Up $161.66

|T&M Total

| $29,834.51 |




